

# 2017 Phase 2 Wastewater Treatment Plant Improvements Project

City of TIFFIN

Thursday, November 2, 2017

Verified #'s

<b>1.) Portzen Construction</b>	
<b>Total Lump Sum Base Bid</b>	<b>\$5,480,000.00</b>
<b>Total Bid Alternate Access Road Bid</b>	<b>\$205,007.75</b>
<b>TOTAL BASE BID &amp; BID ALTERNATE</b>	<b>\$5,685,007.75</b>
2.) WRH	
Total Lump Sum Base Bid	\$5,610,000.00
Total Bid Alternate Access Road Bid	\$237,373.60
TOTAL BASE BID & BID ALTERNATE	\$5,847,373.60
3.) Iowa Bridge & Culvert	
Total Lump Sum Base Bid	\$5,700,000.00
Total Bid Alternate Access Road Bid	\$261,457.65
TOTAL BASE BID & BID ALTERNATE	\$5,961,457.65
4.) Tricon Construction	
Total Lump Sum Base Bid	\$5,780,000.00
Total Bid Alternate Access Road Bid	\$203,191.70
TOTAL BASE BID & BID ALTERNATE	\$5,983,191.70
5.) Leander Construction	
Total Lump Sum Base Bid	\$5,893,000.00
Total Bid Alternate Access Road Bid	\$245,386.23
TOTAL BASE BID & BID ALTERNATE	\$6,138,386.23
6.) Ricklefs Excavating	
Total Lump Sum Base Bid	\$6,464,646.64
Total Bid Alternate Access Road Bid	\$234,992.00
TOTAL BASE BID & BID ALTERNATE	\$6,699,638.64
7.) Weiss Construction	
Total Lump Sum Base Bid	\$6,729,000.00
Total Bid Alternate Access Road Bid	\$313,710.00
TOTAL BASE BID & BID ALTERNATE	\$7,042,710.00

**Winning Contractor is in Bold**

HFC#16218.204